
SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 11. REQUISITION NUMBER IPAG~ OF 
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2. CONTRACT NO. 13. AWARD/ ~~· ORDER NUMBER 

15 

SOLICITATION NUMBER ~~· SOLICITATION EP-W-11-011 EFFECTIVE DATE SSUE DATE 
0046 

7. FOR SOLICITATION 

~ I~ NAME 
I b. TELEPHONE NUMBER (No collect calls) 18. OFFER DUE DATE/LOCAL TIME 

INFORMATION CALL: Jennifer Kuhn 202-564-0844 

9.1SSUED BY CODE IHPOD 10. THIS ACQUISITION IS lXI UNRESTRICTED OR D SET ASIDE: %FOR: 

D SMALL BUSINESS 
WOMEN-OWNED SMALL BUSINESS 

HPOD 0 (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED 

us Environmental Protection Agency 0 HUBZONE SMALL SMALL BUSINESS PROGRAM 
NAICS 541611 

Headquarters Procurement Operations BUSINESS DEDWOSB 

Ariel Rios Building D SERVICE-DISABLED D B(A) $14.0 VETERAN-OWNED SIZE STANDARD: 

1200 Pennsylvania Avenue, NW SMALL BUSINESS 

Washington DC 20460 
11. DELIVERY FOR FOB DESTINA· 12. DISCOUNT TERMS 13b. RATING 

TION UNLESS BLOCK IS D 13a. THIS CONTRACT IS A 
MARKED RATED ORDER UNDER 

DPAS (15 CFR 700) 14. METHOD OF SOLICITATION 
D SEE SCHEDULE DRFQ 01FB 0 RFP 

15. DELIVER TO CODE 11807T 16. ADMINISTERED BY CODE IHPOD 

Ted Cochin HPOD 
USEPA Headquarters us Environmental Protection Agency 
William Jefferson Clinton Building Headquarters Procurement Operations 
1200 Pennsylvania Avenue, N. w. Ariel Rios Building 
cochin.ted@epa.gov 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
17a. CONTRACTOR/ CODE (b )(4) I FACILITY I 18a. PAYMENT WILL BE MADE BY CODE IRTP FMC 

OFFEROR CODE 

CH2M HILL INC. RTF Finance Center 
Attn: l(b}(4} I us Environmental Protection Agency 
9191 s JAMAICA STREET RTF-Finance Center (AA216-01) 
Englewood co 80112 109 TW Alexander Drive 
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TELEPHONE NO. 

017b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW 

IS CHECKED OsEE ADDENDUM 

19. 20. 21. 22. 23. 24. 
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

DUNS Number: l(b)(4) I 
TOPO: Ted Co chin Max Expire Date: 0212712015 
Period of Performance: 1110612014 to 0212712015 

0001 Technical assistance in conducting and delivering 72,314.28 
a workshop on scenario planning and hazard 
mitigation for planning and disaster recovery 
staff on Long Island in the wake of Supers tom 
Sandy in accordance with the attached statement 
of work and the contractor's approved work plan 
and cost estimate dated 21 October 2014. 

(Use Reverse and/or Attach Additional Sheets as Necessary) 

25. ACCOUNTING AND APPROPRIATION DATA 126. TOTAL AWARD AMOUNT (For Govt. Use Only) 

See Schedule $72,314.28 

0 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1.52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA 0 ARE 0 ARE NOT ATTACHED. 

0 ARE 0 ARE NOT ATTACHED. 0 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA 

0 28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 
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ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL 
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED. 

30a. SIGNATURE OF OFFEROR/CONTRACTOR 

30b. NAME AND TITLE OF SIGNER (Type or print) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION IS NOT USABLE 

130c. DATE SIGNED 

1XJ 29. AWARD OF CONTRACT: REF. Proposal OFFER 

DATED 10 I 21 I 2 014 . YOUR OFFER ON SOLICITATION (BLOCK 5), 

INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH 

HEREIN, IS ACCEPTED AS TO ITEMS: 0 0 0 1 
31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) 

' ,. 

_,_.yt .. ··::.•. ._ 1~,.2· .. 
(Ll(;T'C¢,<:(; 

S:C'.i':riAlU.:;;E 

31 b. NAME OF CONTRACTING OFFICER (Type or print) 

Jennifer Kuhn 
1

31c. DATE SIGNED 

1110712014 

STANDARD FORM 1449 {REV. 2/2012) 
Prescribed by GSA- FAR {48 CFR) 53.212 
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19. 20. 21. 22. 23. 24. 
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

Cost Ceiling: l(b)(4) I 
Fixed Fee Ceiling: 1 (b )(4) I 

Accounting Info: 

14-15-BR-02MOX01-304LD9-2505-1402HE1235-002 BFY: 

14 EFY: 15 Fund: BR Budget Org: 02MOX01 Program 

(PRC): 304LD9 Budget (BOC): 2505 DCN - Line ID: 

1402HE1235-002 

Funding Flag: Partial 

Funded: $72,314.28 

The obligated amount of award: $72,314.28. The 

total for this award is shown in box 26 0 

32a. QUANTITY IN COLUMN 21 HAS BEEN 

D RECEIVED D INSPECTED 0 ACCEPTED AND CONFORMS TO THE CONTRACT EXCEPT AS NOTED· 

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 132c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER 
CORRECT FOR 

D COMPLETE D PARTIAL D FINAL 
D PARTIAL D FINAL 

38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print) 

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YY/MM/00) 142d. TOTAL CONTAINERS 

STANDARD FORM 1449 (REV. 2/2012) BACK 



Statement of Work 

EP-W-11-009/ EP-W-11-010/ EP-W-11-011 

RFO Number: 0046 

I. Title: Scenario Planning and Smart Growth for Superstorm Sandy Recovery on Long 
Island 

II. Period of performance: 
From: Date of issuance 
To: February 27, 2015 

Ill. Background 

On October 29, 2012, Hurricane Sandy made landfall in New York-New Jersey Region. The storm 
caused more than $65 billion in damage. This Statement of Work (SOW) will provide contractor 
support to the Environmental Protection Agency (EPA) and its partners including Federal 
Emergency Management Agency (FEMA), the State of New York and local and regional agencies 
on Long Island. More specifically, FEMA and the EPA are seeking assistance in conducting and 
delivering a workshop on scenario planning and hazard mitigation for planning and disaster 
recovery staff on Long Island. 

IV. PURPOSE AND OBJECTIVE 
The main purpose of this SOW is to provide assistance to EPA and FEMA in conducting a five (5)­
day public engagement workshop on Long Island, utilizing scenario planning software tools. The 
workshop will provide disaster recovery planning staff and other local officials on Long Island 
with the necessary technical and public engagement skills to incorporate scenario planning, 
smart growth and hazard mitigation into the recovery planning process. 

Workshop participants will gain an in-depth understanding of planning tools relevant to 
challenges facing Long Island as they prepare and plan for potential future disasters. These tools 
include the CommunityViz scenario planning and FEMA's Hazus Multi-Hazard (Hazus-MH) 
Geographic Information Systems (GIS)-based software tools. It is expected that the materials 
developed and lessons learned from this workshop will be useful to other communities as they 
plan for future impacts related to extreme weather events, coastal flooding, storm surge, and 
related issues. 

This workshop on Long Island will support EPA's continuing effort to develop and expand access 
to tools that communities can use to grow in a more resilient and sustainable manner. It will do 
so by training local recovery staff so they are able to build the capacity of local and regional 
agencies on Long Island to eventually utilize scenario planning and GIS tools to develop long 
range plans themselves, without additional EPA-funded contractor assistance. EPA expects this 
task order will create a cost-effective model for implementing this process. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 
Check [ ] Yes if the following is required or [x] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan 



for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates environmental 
data using models. 

VI. TASKS AND DELIVERABLES: 
The TOPO will review all deliverables in draft form and provide revisions and/or comments to 
the contractor. The contractor shall prepare the final deliverables incorporating the TOPO's 
comments. Contractor shall provide the TOPO with copies of all deliverables as requested in the 
Task Order. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall 
not present themselves as EPA employees. Furthermore, they shall not represent the views of 
the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Task One -Develop Training Materials 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27} 
The contractor shall develop workshop materials that are based on the following: 

o Overview and decision tools- for more information go to: 
https://www. fhwa .dot.gov /pia nning/scena rio and vi sua lization/scena rio pian 
ning/index.cfm 

http://coast.noaa.gov/digitalcoast/stories/crist?redirect=301ocm 

https://www. fhwa .dot.gov /pia nning/processes/la nd use/land use tools/pageO 
l.cfm 

o Importing models- participants will learn how to bring in existing models and 
software applications such as HAZUS and also incorporate custom models. 

o Practice exercises- from the Community Viz Manual: 
http://placeways.com/PDFs/4-1/TutorialsCV4-1forArcGIS10.pdf 

o Sketch planning- for example, see the following: 
http://placematters.org/case-studies/cape-cod.php 

o Planning and implementing public workshops- designed to elicit public 
preferences and help them visualize potential future development workshops, 
for examples, see the following: 
http://placematters.org/case-studies/new-river-valley-livability-initiative.php 

https://www.planning.org/store/product/?ProductCode=BOOK A64934 

The Contractor shall submit draft materials to EPA within two (2) weeks after the start of the 
task order. EPA will review materials and provide comments to the contractor. The Contractor 
shall address all EPA comments and provide a final electronic draft of training materials to EPA 
within one (1) week of receiving EPA comments. Materials shall be in Microsoft Word and 
PowerPoint format. 

To facilitate discussion and understanding of EPA's needs, the contractor team shall participate 
in two (2), one (1)-hour calls, to be scheduled by EPA Region 2 staff, to discuss preparations for 
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the workshop. Materials, including a detailed agenda, outlines of modules, and three (3) pre 
workshop CommunityViz tutorial exercises (http://placeways.com/downloads/CV4-
2/TutorialsCV4-2forArcGIS10.pdf), shall be sent out to attendees no later than two (2) weeks 
prior to the workshop. 

Task Two- Delivery of Workshop 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27} 

The contractor shall help deliver a five (5)-day workshop to be held at a facility provided by EPA. 
EPA, FEMA and other state and local partners will be responsible for scheduling and logistics. 
The Workshop shall take place approximately 4-5 weeks after task order is awarded. There shall 
be up to 30 people attending this workshop. Attendees will come from local communities on 
Long Island identified by the EPA, FEMA and local partner agencies. The contractor shall NOT be 
responsible for selecting attendees, securing the space or providing food. 

Below is an example of a draft agenda: 

Day Content Objective 

An opening presentation for a mixed audience of 
workshop participants as well as federal and local agency 

Day Overview of tools/models used in staff and elected officials that includes an overview of the 
One recovery planning tools/models used in community and recovery planning, 

and a demonstration of tools commonly used for 
interactive stakeholder workshops. 

Following a review of general concepts, staff begin session 
Day 

Decision Tools 
on Decision Support Tools including the CommunityViz 

Two scenario-planning software, FEMA's Hazus-MH) GIS-based 
software tool and EPA's EJ screening tool 

Building on previous analysis exercises, staff are 

Day Importing models data, and 
introduced to techniques for incorporating additional 

Three outputs from other tools. 
disaster and equity-related data and analysis generated in 
tools such as FEMA's Hazus-MH) GIS-based software tool 
into the scenario planning analysis. 

Day 
Participants will be able to practice putting together the 

Practice exercises I Q&A skills they've learned for their own project purposes, with 
Four 

staff available to provide assistance and support. 

Following a review of material learned to date, 
Day 

Sketch Tools I Public Workshops 
GIS/Technical staff begin utilizing on sketch tools within 

Five CommunityViz as well as techniques for incorporating 
CommunityViz into stakeholder workshops. 

Note that this outline is an expectation of what EPA is seeking for this work. Proposals shall 
follow this structure; however, improvements, modifications, or enhancements to this structure 
shall be described and justified in the proposal. 
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TASK 

1 

2 

EPA will invite the prospective attendees and handle registration and check-in of attendees. The 
contractor shall be responsible for producing copies of workshop materials (referenced in Task 
One), as well as distributing these materials to attendees. While hard copies might be easy to 
reference and should be made available on site, the contractor shall also distribute electronic 
copies of the materials to attendees prior to the workshop. 

Task Three- Summary Report (Contract Reference: II.C. Communication and outreach) 

The contractor shall draft a three (3) page document using the information prepared in this task 
order and presentation materials used in the workshop. The document will describe the 
concepts and processes covered in the workshop and be of use to communities on Long Island 
and elsewhere, in learning about how scenario planning can be used to plan for future impacts 
of climate change and Sea-level rise. 

The contractor shall submit draft the report within two (2) weeks of delivering the workshop. 
EPA will provide consolidated and streamlined comments on the draft report. The contractor 
shall respond to the all EPA comments and deliver a final draft of the summary report to the 
TOPO within seven (7) days of receiving comments. 

The contractor shall provide the following specific deliverables to the EPA TOPO: 

FORM AND 
DELIVERABLE DATE DUE 

QUANTITY 

Resource materials and presentation including: 

a. Detailed agenda Draft to EPA within two (2) 

b. Three (3) practice exercises from Microsoft word and 
weeks after the start of the 

CommunityViz training manual. task order. Final draft within 
PDF 

http:/ /placeways.com/downloads/CV4- one (1) week of receiving 

2/TutorialsCV4-2forArcGIS10.pdf EPA comments. 

c. Outlines of modules 

Electronically 
No later than two (2) weeks 

Distribution of materials to attendees delivered to 

attendees 
prior to workshop 

Conference calls with EPA 
Two (2) one (1)-hour TBD, scheduled by Region 2 

calls EPA staff 

Host and facilitate workshop Five (5)-day training 
Approximately 4-5 weeks 

after task order award 
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3 

Three (3) page 

document. The 
Draft within two (2) weeks 

contractor shall 

Summary Report provide an 
after workshop. Final draft 

electronic version in 
within seven (7) after 

both MS Word and 
receiving EPA comment. 

PDF format. 

IV. MISCELLANEOUS 

Software Application files, delivered to the Government, shall conform to the 
requirements relating to accessibility as detailed to the 1998 amendments to the 
Rehabilitation Act, particularly, but not limited to, § 1194.21 Software applications and 
operating systems and§ 1194.22 Web-based intranet and internet information and 
applications. See: http:/ /www.section508.gov/ 

Preferred text format: 

Preferred presentation format: 
Preferred portable format: 

MS Word, Office 2007, single-spacing, 12 point 
font. 
Documents shall adhere to the EPA/Office of 
Sustainable Communities Style Guide, located in 
attachments 
Power Point, Office 2007 
Adobe Acrobat 
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AMENDMENT OF SOUC1TATIONIMODIFICATION OF CONTRACT t I CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENOMENTIMOOIFICATION NO. 3. EFFECTIVE DATE 4 REQUISITION/PURCHASE REO NO r PROJECT NO. (II apiJiicable) 

001 02 . 27 . 2 01 5 PR-R2-14-00466 
B. ISSUED BY CODE HPOD 

HPOD 
us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR IIVD., -. coonty, Sin-s ZIP ~I 

c 
A ~~:: L?bli~NC. 
9191 S JAMAICA STREET 
E ng1ewood CO 80112 

CODE l(b)(4) 

I 

I 
FACILITY CODE 

H. 1f11!11~M_'JI'IL.T_AI'"~ II.J, 

1 ADMINISTERED BY (II oilier than Item 8} COOE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

~ 

99 DATED (SEE ITC/III1) 

10A. MODIFICATION OF CONTRACT/ORDER NO 
X EP-W-11-011 

0046 
10B DATED (SEE ITEM 13) 

11/06/2014 
" .. ur- :ouuo;uA ""'""' 

- . -
_j The above~ tolicitation is amended as HI lorth In Item 14. The hour In! elate spac:irHid for rKelPI of Olferw . os exlended, Is no1 aMtended. 

Olferw must acknowledge receipt of thisamendmenl pnor to the hour end dale specirl8d In the IOlicilallon or as amended, by ana cf the followu;g mechods. (a) By comple~ng 

IIems 8 and 15, and returning copies cf the aneodr'nent; (b)By atl<nowtadglng receipt cf this amendment on eaCh cq>y cf tha Df'ler aubmilted; or (c) By 
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THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO 11£ HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue ot this amendment you desire to Change an cffer already aubmil1ad, IUCh Change may be made by lelegram or latter. provided each telegram or tetter makes ralerenc:e 
to the sallcillllian and this amendrnanl, and Is received prior to the opening hoor and dale specified 

12 ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODII'IES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHI!CKON! A. THIS CHANGE ORDER IS ISSUED PURSUANT TO· (Sp(K:ity llul/lonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO IN ITEM lOA. 

D. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE AOMINISTRA liVE CHANGES (SUCh as changes in paying office, 
appropriation date, elt:.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF 

X i' • .. P Extension FAR 52.243-2 -Changes -- "-. ::1t Reomburs• ment :AUG 19 "1) Alternate I ; APR 1984] 

u u I HER (Speo/y type Of rnoamcabon ...a IIUillOn/y} 

E. IMPORTANT: Contractor 0 is not. (!)Is required to sogn this document and retum 1 copiasto the issuing off~a~. 

TCCOR: Ted Cochin Max Expire Date: 03/27/2015 

The purp:·.se of this modification is to extend the task order period of performance from 
February 27, 2015 to March 27, 2015 at no additional cost to the government. All other 
terms and conditions remain unchanged. 

LIST :":•F :::'HANGES: 

Peri :::d Of Performance End Date changed from 2015-02-27 to 201'>03-27 
C.:.ntinued ... 
&eapt as provided herein all terms and c:ooditians at the document referenced in lam 9A or lOA as heretofore changed remains unchanged end on full force and elfect 

(b)(4) 

(b)(4) 

Pravoous edition unusable 

;{ ...4. L 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print} 

._J f......-~'-"1""!. 
!Jennifer Kuhn 

168. UNITED STATES OF AMERICA 
,·; P ;;/r·l,j,_ f··.r,·...,_;-.. . ._. , ~ 

15C DATE SIGNED 16C DATE SIGNED 

S!.fJNAl\JRE 03 .1 6 . 2015 

STANDARD FORM 30 (REV t0-83) 
Prescribed by GSA 
FAR (48 CFR) 53 243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100461001 
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CH2M HILL INC. 

ITEM NO. 
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(B) 

Maximum Potential Expiration Date 
03/27/2015 

CHANGES FOR LINE ITEM NUMBER: 1 
End Date changed from 2015-02-27 to 

Payment: 
RTP Finance Center 
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2015-03-27 

US Environmental Protection Agency 
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109 TW Alexander Drive 
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FOB: Destination 

: 
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NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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